


NOTICE TO BIDDERS

1. TIME AND PLACE OF OPENING BIDS. Electronic bids are to be submitted to the electronic bidding system
(iCX-Integrated Contractors Exchange). All bids must be submitted to the iCX system prior to 10:00 a.m.
November 8, 2019 at which time the bids will be publicly opened from the iCX SecureVault.

2. DESCRIPTION OF WORK. The proposed improvement is identified and advertised for bids in the
Invitation for Bids as:

Contract No. 93734

MASON County

Section 17-00067-00-SP
Project GZFT-566 ()

Various Routes

District 6 Construction Funds

Removal and replacement of guardrail and terminals on various routes within Mason County. //i ;

3. INSTRUCTIONS TO BIDDERS. (a) This Notice, the invitation for bids, proposal and letter of award shall,
together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road
and Bridge Construction, become part of the contract. Bidders are cautioned to read and examine carefully
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to
submission of a bid.

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the
bidder to make various certifications as a part of the proposal and contract. By execution and submission
of the proposal, the bidder makes the certification contained therein. A false or fraudulent certification
shall, in addition to all other remedies provided by law, be a breach of contract and may result in
termination of the contract.

4. AWARD CRITERIA AND REJECTION OF BIDS . This contract will be awarded to the lowest responsive
and responsible bidder considering conformity with the terms and conditions established by the Department
in the rules, Invitation for Bids and contract documents. The issuance of plans and proposal forms for bidding
based upon a prequalification rating shall not be the sole determinant of responsibility. The Department
reserves the right to determine responsibility at the time of award, to reject any or all proposals, to readvertise
the proposed improvement, and to waive technicalities.

By Order of the
lllinois Department of Transportation

Omer Osman,
Acting Secretary
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INDEX
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This index contains a listing of SUPPLEMENTAL SPECIFICATIONS, frequently used RECURRING SPECIAL
PROVISIONS, and LOCAL ROADS AND STREETS RECURRING SPECIAL PROVISIONS.

ERRATA  Standard Specifications for Road and Bridge Construction (Adopted 4-1-16) (Revised 1-1-19)

SUPPLEMENTAL SPECIFICATIONS

Std. Spec. Sec. Page No.
106 CONLrol Of MAEIAIS ......uuniieee e nnnnnnnnnn 1
107 Legal Regulations and Responsibility t0 PUDIIC ...........c.ccciuiiiiiiiiii e 2
403 Bituminous Surface Treatment (Class A-1, A-2, A-3) .o 3
404 Micro-Surfacing and SIUMY SEaAIING ........uviiiiiiiiiiiiiee e e e e e e e e e e e e e e e e e e s ensreeeas 4
405 CAPE SN ...ttt et e ettt r e e e e e 15
406 Hot-Mix Asphalt Binder and SUrface COUISE ..........cooiiiiiiiiiieiiie et 25
420 Portland Cement Concrete PAVEMENT .........coooiiiiiiiieee et e e e e e e s 26
424  Portland Cement Concrete SIdEWAIK ..........cooiiiiiiiiiiiee ettt e e e e e e e e e e e e e s 28
442  Pavement PatChing ....cccooooioiiiiiiie e 29
502 EXCAVAtioN fOr STIUCIUIES .......oeoiiiiiiiieieeeeeeeeeeeeeeeeeeee ettt eaeasaesssesssasssesssssssssnsssnsnssnnssnnnnsnns 30
LT I @7 o o Tot d o (SIS (U o3 (U (= TPt 32
504 Precast CONCIrete SITUCIUIES .........ooviiiiiiiiieieiieeieeeeee ettt eeeeeeeeeeeeeeeeeaaeeeeesesssssesssesssssssssssssssssssnsssnnnrnes 35
542  PIPE CUIVEIS ..ooiiiiiiiei et 36
586 Sand Backfill for Vaulted Abutments 37
602 Catch Basin, Manhole, Inlet, Drainage Structure, and Valve Vault Construction, Adjustment, and

R CETeTo] g 11 (U o3 (o] o [ PRRRRY 39

630 Steel Plate BEam GUAIAIAIl .............uvuiuiuiiiiiiiieiiiiiiieieietereeeieesrereeererreeeeeeeerer—re—.—.—.———————————————.———————————... 40
631 Traffic Barrier TEIMINGIS .........uuuuiiiiiiiiiieieieeeieiereeeterererererrreaererereeererrraeeea—erererererererarrrsrsrerersrsrsrsrsrnrnrnns 43
670 Engineer’s Field Office and Laboratory ..........ccccveiiiiiiiiiiiie et e 44
701  Work Zone Traffic Control and Prot@CHION ............oevvieiiiiiiieieieieeeeeeeeeeeeeeeeeeeeeeeeeeseeeeeeesssesesssesssnsesssnnens 45
704  Temporary CONCrete BArTIEI ..........oiiiiiiiiiiiie ettt e e s 46
780 PavemeEnt SHAPING ...ocooiiiieiiiiie et s 48
781 Raised Reflective PavemMeENnt IMArKEIS .........cooovuiueie ettt e e e e e e e e e e e e e e e eeeaes 49
888  Pedestrian PUSH-BUON.........ccoooiiiiieiee e e e e e e et e e e e e e e eeaaa e e e e e eeensenn 50
0L B T =Y o =Y o 51
L H OO T ol TC Y e To | (=T I= | (= TSP EEPRR TP 52
1004  COArSE AQOIEUALES ....coiiiiiiiitiiiie e e ettt e e e e ee et e e e e e e e et e et eeee e e s atbeeeeeaeeesasasaeeaaeeeaannanreeeeeeeeaannsrenees 53
1L T 1Y =Y = £ 56
1020 Portland CemMENt CONCIELE ........ouuuiieieieeeeee ettt e e e e e e et e e e e e e e ea e e e e eereaannnns 58
1043 AdJUSEING RINGS .ttt e e et e s e e s e et e e et e e e nnre e e e naneee s 60
1050  PoOUred JOINE SEAIEIS .....eeeniieieieeeee et e e e e et e e e e e e et e e e e e eees bt e e e e e eeranannnns 62
O LCT S T = [ I= T To B o 1= SRR 64
O AT w1 4= 1 To B o 1] g To =1 (o] o SRR 65
1096  PAVEMENT IMAIKEIS .....euiieiiiceeeceee e nnsnnnnnnnnnnnnnnnnnnn 66
1101 General EQUIPIMENT .....ooi it e e e e et e e e e e e et e e e e e e e saansbeeeeeeeeennnsrenes 67
1102  Hot-Mix Asphalt EQUIPIMENT .....ooiiiiiiiiiiiie et e e e e e e e e e e e e anr e eeea e e e e snnsrenes 68
1103 Portland Cement Concrete EQUIPMENT .......cooiiiiiiiiie e e 70
1105 Pavement Marking EQUIDMENT ..o 72

1106 Work Zone Traffic CONrol DEVICES ..........uuueeiiiieeeeeee ettt e e e e e e e e s 74



RECURRING SPECIAL PROVISIONS

The following RECURRING SPECIAL PROVISIONS indicated by an “X” are applicable to this contract and are
included by reference:
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INDEX
Description of Work 1
Cooperation with Utilities 1
Joint Utility Locating Information for Excavators 1
Traffic Control Plan 2-3
Seeding Class 2 (Special) 3
Clearing 4
Guardrail Removal 4
Steel Plate Beam Guardrail (Short Radius) 4
Retaining Wall, Special 5
Aggregate Shoulders (Special) 5
Geotechnical Fabric 5-6
Guardrail Blocks 5
Erosion Control Curb 6
Final Clean Up 6
LR 107-4 Insurance 7

IDOT Training Program Graduate On-the-Job Training 8-9



BDE SPECIAL PROVISIONS

The following special provisions indicated by an “X” are applicable to this contract. An * indicates a new or revised special
provision for the letting.

File
Name
80099
80274
80192
80173
80241
50261
5048l
5049l
5053l
80404
80384
80198
80199
80293

80311
80277
80261
80387
80029
80402
80378
80405
80415
80388
80229
* 80417
* 80420
80304
* 80416
* 80398
* 80406

* 80347

* 80383
80392
80336
80411
80393
80400
80045

* 80418
80394
80165
80412
80349
80371
80390
80389

Pg.

10

12

16

26

28

29

36

38
39

Special Provision Title

Accessible Pedestrian Signals (APS)

Aggregate Subgrade Improvement

Automated Flagger Assistance Device

Bituminous Materials Cost Adjustments

Bridge Demolition Debris

Building Removal-Case | (Non-Friable and Friable Asbestos)
Building Removal-Case Il (Non-Friable Asbestos)

Building Removal-Case lll (Friable Asbestos)

Building Removal-Case IV (No Asbestos)

Coarse Aggregate Quality for Micro-Surfacing and Cape Seals
Compensable Delay Costs

Completion Date (via calendar days)

Completion Date (via calendar days) Plus Working Days

Concrete Box Culverts with Skews > 30 Degrees and Design Fills £ 5

Feet

Concrete End Sections for Pipe Culverts

Concrete Mix Design — Department Provided

Construction Air Quality — Diesel Retrofit

Contrast Preformed Plastic Pavement Marking

Disadvantaged Business Enterprise Participation

Disposal Fees

Dowel Bar Inserter

Elastomeric Bearings

Emulsified Asphalts

Equipment Parking and Storage

Fuel Cost Adjustment

Geotechnical Fabric for Pipe Underdrains and French Drains

Geotextile Retaining Walls

Grooving for Recessed Pavement Markings

Hot-Mix Asphalt — Binder and Surface Course

Hot-Mix Asphalt — Longitudinal Joint Sealant

Hot-Mix Asphalt — Mixture Design Verification and Production

(Modified for I-FIT Projects)

Hot-Mix Asphalt — Pay for Performance Using Percent
Within Limits — Jobsite Sampling

Hot-Mix Asphalt — Quality Control for Performance

Lights on Barricades

Longitudinal Joint and Crack Patching

Luminaires, LED

Manholes, Valve Vaults, and Flat Slab Tops

Mast Arm Assembly and Pole

Material Transfer Device

Mechanically Stabilized Earth Retaining Walls

Metal Flared End Section for Pipe Culverts

Moisture Cured Urethane Paint System

Obstruction Warning Luminaires, LED

Pavement Marking Blackout Tape

Pavement Marking Removal

Payments to Subcontractors

Portland Cement Concrete

Effective

April 1, 2003
April 1, 2012
Jan. 1, 2008
Nov. 2, 2006
July 1, 2009
Sept. 1, 1990
Sept. 1, 1990
Sept. 1, 1990
Sept. 1, 1990
Jan. 1, 2019
June 2, 2017
April 1, 2008
April 1, 2008
April 1, 2012

Jan. 1, 2013
Jan. 1, 2012
June 1, 2010
Nov. 1, 2017
Sept. 1, 2000
Nov. 1, 2018
Jan. 1, 2017
Jan. 1, 2019
Aug. 1, 2019
Nov. 1, 2017
April 1, 2009
Nov. 1, 2019
Nov. 1, 2019
Nov. 1, 2012
July 2, 2019
Aug. 1, 2018
Jan. 1, 2019

Nov. 1, 2014

April 1, 2017
Jan. 1, 2018
April 1, 2014
April 1, 2019
Jan. 1, 2018
Aug. 1, 2018

June 15, 1999

Nov. 1, 2019
Jan. 1, 2018
Nov. 1, 2006
Aug. 1, 2019
Nov. 1, 2014
July 1, 2016
Nov. 2, 2017
Nov. 1, 2017

Revised

Jan. 1, 2014
April 1, 2016

Aug. 1, 2017
April 1, 2010
April 1, 2010
April 1, 2010
April 1, 2010

April 1, 2019

July 1, 2016
April 1, 2016
April 1, 2016
Nov. 1, 2014
Mar. 2, 2019

Jan. 1, 2018

Aug. 1, 2017

Nov. 1, 2017
Nov. 1, 2019
Nov. 1, 2019
Nov. 1, 2019
July 2, 2019
July 2, 2019
April 1, 2016
Mar. 1, 2019
Aug. 1, 2014

April 1, 2018
Jan. 1, 2010

April 1, 2016



File
Name
* 80359
80300
80328
34261
80157

* 80306

80407
* 80419
80395
80340
80127
80408
80413
80397
80391
80317
80298
20338
80403
80409
80410
80318
80288
80302
80414
80071

The following special provisions are in the 2019 Supplemental Specifications and Recurring Special Provisions.

Pg.

40

41
51
63
66
69
70
71

72
75
76

77
79

80

Adjusting Frames and Grates

Butt Joints
Calcium Aluminate Cement for Class PP-5

XXX

X

X

X

Special Provision Title

Portland Cement Concrete Bridge Deck Curing

Preformed Plastic Pavement Marking Type D - Inlaid

Progress Payments

Railroad Protective Liability Insurance

Railroad Protective Liability Insurance (5 and 10)

Reclaimed Asphalt Pavement (RAP) and Reclaimed
Asphalt Shingles (RAS)

Removal and Disposal of Regulated Substances

Silt Fence, Ground Stabilization and Riprap Filter Fabric

Sloped Metal End Section for Pipe Culverts

Speed Display Trailer

Steel Cost Adjustment

Steel Plate Beam Guardrail Manufacturing

Structural Timber

Subcontractor and DBE Payment Reporting

Subcontractor Mobilization Payments

Surface Testing of Hot-Mix Asphalt Overlays

Temporary Pavement Marking

Training Special Provision

Traffic Barrier Terminal, Type 1 Special

Traffic Control Devices — Cones

Traffic Spotters

Traversable Pipe Grate for Concrete End Sections

Warm Mix Asphalt

Weekly DBE Trucking Reports

Wood Fence Sight Screen

Working Days

Special Provision Title

New Location(s)

Concrete Patching

Class A and B Patching
Portable Changeable Message Signs

Portland Cement Concrete Sidewalk

1106.02())
Article 424.12

The following special provision has been deleted from use.

File
Name
80246
80399
80376

80401

Special Provision Title

Hot-Mix Asphalt — Density Testing of Longitudinal Joints
Hot-Mix Asphalt — Oscillatory Roller

Hot-Mix Asphalt — Tack

Portland Cement Concrete Pavement Connector for Bridge
Approach Slab

Articles 602.02(s) and (t),
1043.04, and 1043.05
Article 406.08(c)

Article 1001.01(e)

Articles 442.06(a)(1) and (2)
Articles 701.20(h) and

Effective Revised
April 1,2015 Nov. 1, 2019
April 1,2012  April 1, 2016
Nov. 2, 2013
Dec.1,1986 Jan. 1, 2006
Jan. 1, 2006
Nov. 1, 2012 July 2, 2019
Jan. 1, 2019
Nov. 1, 2019
Jan. 1, 2018
April 2, 2014  Jan. 1, 2017
April 2, 2014 Aug. 1, 2017
Jan. 1, 2019
Aug. 1, 2019
April 2, 2018
Nov. 2, 2017  April 1, 2019
Jan. 11,2013  Aug. 1, 2019
April 1, 2012 April 1, 2017
Oct. 15, 1975
Nov. 1, 2018
Jan. 1, 2019
Jan. 1, 2019
Jan. 11,2013 Jan. 1, 2018
Jan. 1,2012  April 1, 2016
June 2,2012  April 2, 2015
Aug. 1, 2019
Jan. 1, 2002
Effective Revised
April 1, 2017
July 1, 2016
Nov. 1, 2017
Jan. 1,2018 Nov. 1, 2018
Nov. 1, 2016 April 1, 2017
Aug. 1, 2017
Effective Revised
Jan. 1, 2010 Aug. 1, 2018
Aug. 1,2018  Nov. 1, 2018
Nov. 1, 2016
Aug. 1, 2018



Various Routes
Section 17-00067-00-SP
Mason County

SPECIAL PROVISIONS

The following Special Provisions supplement the "Standard Specifications for Road and Bridge
Construction," adopted April 1, 2016, the latest edition of the "Manual on Uniform Traffic Control
Devices for Streets and Highways", and the "Manual of Test Procedures for Materials” in effect on
the date of invitation for bids, and the Supplemental Specifications and Recurring Special
Provisions indicated on the Check Sheet included herein which apply to and govern the
construction of Project GZFT(566), Section 17-00067-00-SP, and in case of conflict with any part,
or parts, of said Specifications, the said Special Provisions shall take precedence and shall
govern.

DESCRIPTION OF WORK

The work on this section, located on various routes throughout Mason County, consists of
furnishing all equipment, labor, and materials necessary for removal of existing guardrail and
terminals, installing new steel plate beam guardrail and traffic barrier terminals, earthwork,
seeding, and erosion control, and all other appurtenant and collateral work as shown in the
plans and as required by these special provisions.

COOPERATION WITH UTILITIES

The Contractor shall familiarize himself with the location of all utilities and structures that may be
found in the vicinity of the construction. The Contractor shall conduct his operations to avoid
damage to the above-mentioned utilities or structures. Should any damage occur due to the
Contractor’s negligence, repairs shall be made by the Contractor at his expense in a manner
acceptable to the Engineer. The Contractor shall notify all utility owners of his construction
schedule and shall coordinate construction operations with the utility owners so that relocation of
utility lines and structures may proceed in an orderly manner. Notification shall be in writing with
copies transmitted to the Engineer.

JOINT UTILITY LOCATING INFORMATION FOR EXCAVATORS

The Contractor’s attention is directed to the fact that there exists within the State of lllinois a Joint
Utility Locating Information for Excavators (J.U.L.LLE.) System. All utility companies and
municipalities which have gas mains and a number of others are a part of this system.

Instead of the Contractor notifying each individual utility owner that he will be working within the
area, it will only be necessary to call the number of the Joint Utility Locating Information for
Excavators System which is 811 or (800) 892-0123 and they will notify all member utility
companies involved that their respective utility should be located. A minimum of forty-eight hours
advance notice is required and the political name of the township where the work is located, as
shown on the cover sheet, along with other location information such as land section and quarter
section will have to be given.
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TRAFFIC CONTROL PLAN

Traffic control shall be according to the applicable sections of the Standard Specifications for
Road and Bridge Construction, the guidelines contained in the lllinois Manual on Uniform Traffic
Control Devices for Streets and Highways, the Supplemental Specifications, these Special
Provisions, and any special details and highway standards contained herein and in the plans.

Special attention is called to Articles 107.09 and 107.14 of the Standard Specifications for Road
and Bridge Construction and the following traffic control related (1) Highway Standards; (2)
Supplemental Specifications and Recurring Special Provisions; and (3) Other Special Provisions
which are included in this contract:

1) Highway Standards
a) Standard 701001
b) Standard 701006
c) Standard 701201
d) Standard 701901

2) Supplemental Specifications and Recurring Special Provisions:
a) Flaggers in Work Zones
b) Work Zone Traffic Control Surveillance

3) Special Provisions:
a) Automated Flagger Assistance Device
b) Lights on Barricades
c) Traffic Control Devices - Cones

Limitations of Construction. The Contractor shall coordinate the items of work in order to keep
hazards and traffic inconveniences to a minimum, as specified below.

1. The contractor shall provide, erect, and maintain all the necessary barricades, cones,
drums, flags and lights for the warning and protection of traffic, as required by Section 107
and 701 through 703 of the Standard Specifications.

2. All advance-warning signs shall be in new or like-new condition at the start of the project.
All warning signs shall be 48 inches by 48 inches and have a black legend on a
fluorescent orange reflectorized background.

3. The Contractor shall furnish and erect “Road Construction Ahead” signs (W20-1103(0)-
48) at both ends of each work area and on all side roads within the work area.

4. All lanes shall be kept open to two-way traffic at all times, except when construction
operations require, as directed by the Engineer, temporarily closing of one lane. All
lanes will be required to be open to traffic overnight, on weekends, and on holidays.
The Engineer will be the sole judge as to the necessity of lane closures and the length
and duration of same.

5. No lane closures will be allowed without flagger protection.

6. Access to all residences, commercial entrances, and side roads shall be
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maintained during construction.
7. One barricade will be required at the end of all incomplete guardrail.
Traffic Control and Protection, Standard 701001 Traffic Control and Protection, Standard
701006 shall be used for construction operations that do not encroach closer than 15 ft. from

the edge of pavement. Traffic Control and Protection, Standard 701001 will not be measured for
payment in accordance with Article 701.19(a) of the Standard Specifications.

Traffic Control and Protection, Standard 701006 Traffic Control and Protection, Standard
701006 shall be used for the operations of earthwork, seeding, and other construction
operations that do not encroach closer than 2 ft. from the edge of pavement. Traffic Control and
Protection, Standard 701006 will not be measured for payment in accordance with Article
701.19(a) of the Standard Specifications.

Traffic Control and Protection, Standard 701201 shall be utilized for operations requiring a lane
closure during working hours. Traffic Control and Protection, Standard 701201 will be paid for at
the contract unit price per LUMP SUM for TRAFFIC CONTROL AND PROTECTION,
STANDARD 701201.

Furnishing, placing and removing all other traffic control and protection (such as temporary Type
Il barricades, drums, vertical panels, stop signs, etc...) required will not be measured for
payment separately and will be considered as part of the traffic control and protection pay items
included in the contract.

If at any time the signs are in place but not applicable, they shall be turned from the view of
motorists or covered as directed by the Engineer. The cost of furnishing, erecting, maintaining,
and removing the required signs shall be incidental to the contract.

All other traffic control and protection required will not be measured for payment and will be
considered included in the cost of the contract.

SEEDING, CLASS 2 (SPECIAL)

Description. This work shall consist of seed bed preparation, fertilizing, mulch and seeding in
areas as outlined on the plans and as directed by the Engineer. This work shall be in
accordance with Section 250 and Section 251 of the Standard Specifications and the following
provisions.

Materials. All permanent vegetation areas disturbed during construction shall be seeded with
Class 2 mixture as specified in Section 250 of the Standard Specifications. Mulch shall be
applied to seeded areas at a rate of 2 tons/acre using Mulch, Method 2 as specified in Section
251 of the Standard Specifications. Fertilizer nutrients are required and shall be applied
according to the rates in Section 250.04 of the Standard Specifications. Agricultural ground
limestone will not be required.

Basis of Payment. This work shall be paid for at the contract unit price per acre for SEEDING
CLASS 2 (SPECIAL). The items of seed, mulch, fertilizer nutrients, and soil preparation, along
with all material, equipment, and labor will not be paid for separately, but shall be considered as
included in the contract unit price per acre for SEEDING CLASS 2 (SPECIAL).
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CLEARING

The Contractor is hereby informed and shall understand that at some locations shrubs, brush,
weeds, and other vegetation may be encountered that must be removed in order to widen
shoulders and install traffic barrier terminals. The cleaning of shrubs, brush, weeds and other
vegetation will not be paid for separately but shall be included in the contract unit bid price for the
pay items involved. All work shall be done in a neat and workmanlike manner and to the
satisfaction of the Engineer.

GUARDRAIL REMOVAL

This work shall consist of removal and disposal of existing steel plate beam guardrail and traffic
barrier terminals.

The Contractor shall completely remove the existing traffic barrier terminal. All posts,
rail element plates and related components of the existing traffic barrier terminal, including the
steel end post, shall be removed. The existing steel end post may be set in a concrete
anchor or may have been driven according to the alternate requirements permissible at the
time of the guardrail installation. In the event a concrete anchor is encountered, said
concrete anchor shall be completely removed. After the concrete anchor is removed, the
remaining hole shall be filled with sand or other suitable material approved by the Engineer.

The Contractor shall completely remove any guardrail necessary to accommodate the
new guardrail and traffic barrier terminals. All old posts shall be removed, and the remaining
holes shall be filled with sand or other suitable material approved by the Engineer.

The Contractor shall adjust and realign existing rail element plates and posts adjacent to the
new traffic barrier terminal, as directed by the Engineer. Unbolting, bolting, adjusting,
realigning, guardrail removal, or any other work necessary to accomplish the desired
realignment shall be included in the contract unit price for the pay items involved.

This work will be paid for at the contract unit price per foot for GUARDRAIL REMOVAL.

STEEL PLATE BEAM GUARDRAIL (SHORT RADIUS)

This work consists of furnishing and erecting Steel Plate Beam Guardrail (Short Radius).
Guardrail shall be fabricated and installed as specified in the applicable portions of Section 630
of the Standard Specifications and as detailed in the plans.

Rail elements shall be installed on weakened Controlled Releasing Terminal (CRT) posts in the
radius area. The posts shall be driven to a depth of 44 inches. The shoulder slope in front of the
guardrail shall not exceed 1:10. The rail elements shall be fabricated to the radius and length
shown on the plans or as directed by the Engineer. The Contractor shall verify all dimensions
and modifications in the field prior to ordering materials.

This work will be measured in feet along the top edge of the rail elements, continuous through
laps and splices.

This work will be paid for at the contract unit price per foot for STEEL PLATE BEAM
GUARDRAIL (SHORT RADIUS).
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RETAINING WALL, SPECIAL

This work consists of constructing retaining walls using 9 foot steel plate beam guardrail posts
and salvaged steel plate beam guardrail rail elements. This work shall be done as specified in
630 of the Standard Specifications and as detailed in the plans.

The Contractor shall furnish new nuts, bolts, and steel posts. Salvaged guardrail rail elements
shall be undamaged and meet the approval of the Engineer. Rail elements shall be bolted at
all splices and to all posts.

The face of the rail elements will be measured for payment in place and the area computed in
square feet.

This work will be paid for at the contract unit price per square foot for RETAINING WALL,
SPECIAL which price shall include all hardware and posts.

AGGREGATE SHOULDERS (SPECIAL)
This work consists of placing aggregate on the shoulder as shown in the plan detail “Retaining
Wall Special”.

This work shall be done as specified in Section 481 of the Standard Specifications and as
detailed in the plans.

This work will be measured for payment in tons a specified in Article 311.08 of the Standard
Specifications.

This work will be paid for at the contract unit price per ton for AGGREGATE SHOULDERS
(SPECIAL).

GEOTECHNICAL FABRIC
This work consists of furnishing and installing Geotechnical Fabric behind rail elements and on
the existing ground before placing aggregate shoulders at Retaining Wall, Special locations.

The installation and material shall be as specified in Section 210 of the Standard
Specifications.

Geotechnical Fabric shall be measured in place and the area computed in square yards.

This work will be paid for at the contract unit price per foot for GEOTECHNICAL FABRIC.
GUARDRAIL BLOCKS

This work consists of removing and replacing existing 6” steel guardrail block-outs. This work

shall be done as directed by the Engineer and according to Sections 630 and 632 of
the Standard Specifications, and as shown on Standard BLR 26.




Various Routes
Section 17-00067-00-SP
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Replacement block-outs shall be 6” and conform to the details and standards included in the
plans.

Removal, furnishing, and installing of all bolts, nuts, washers and other hardware necessary
to complete the work will not be paid for separately, but shall be included in the contract unit
bid price for the pay items involved.

This work shall be paid for at the contract unit price per each for GUARDRAIL BLOCKS, which
price shall include all labor, equipment, and materials.

EROSION CONTROL CURB
This work consists of constructing erosion control curb as detailed in the plans.

Erosion control curb shall be constructed using salvaged steel plate beam guardrail rail
elements. The Contractor shall furnish new nuts and bolts. Salvaged guardrail rail elements
shall be undamaged and meet the approval of the Engineer. Rail elements shall be bolted at
all splices and to all posts.

This work will be measured for payment in feet along the top edge of the rail elements from
the center of end post to end post..

This work will be paid for at the contract unit price per foot for EROSION CONTROL CURB
which price shall include all hardware and drilling posts.

FINAL CLEAN UP
Final clean up shall conform to the requirements set forth in Article 104.06 of the Standard
Specifications.

This will be required at each location where terminals have been installed.

This work will not be paid for separately but shall be included in the contract unit bid price for
the pay items involved.
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SPECIAL PROVISION
FOR
INSURANCE

Effective: February 1, 2007
| Revised: August 1, 2007

All references to Sections or Articles in this specification shall be construed to mean specific
Section or Article of the Standard Specifications for Road and Bridge Construction, adopted by
the Department of Transportation.

The Contractor shall name the following entities as additional insured under the Contractor’s
general liability insurance policy in accordance with Article 107.27:

Mason County

| The entities listed above and their officers, employees, and agents shall be indemnified and
held harmless in accordance with Article 107.26.



IDOT TRAINING PROGRAM GRADUATE ON-THE-JOB TRAINING SPECIAL PROVISION
Effective: August 1, 2012 Revised: February 2, 2017

In addition to the Contractor’'s equal employment opportunity (EEQO) affirmative action efforts
undertaken as required by this Contract, the Contractor is encouraged to participate in the
incentive program described below to provide additional on-the-job training to certified
graduates of the IDOT pre-apprenticeship training program, as outlined in this Special Provision.

IDOT funds, and various lllinois community colleges operate, pre-apprenticeship training
programs throughout the State to provide training and skill-improvement opportunities to
promote the increased employment of minority groups, disadvantaged persons and women in
all aspects of the highway construction industry. The intent of this IDOT Pre-Apprenticeship
Training Program Graduate (TPG) special provision (Special Provision) is to place these
certified program graduates on the project site for this Contract in order to provide the graduates
with meaningful on-the-job training. Pursuant to this Special Provision, the Contractor must
make every reasonable effort to recruit and employ certified TPG trainees to the extent such
individuals are available within a practicable distance of the project site.

Specifically, participation of the Contractor or its subcontractor in the Program entitles the
participant to reimbursement for graduates’ hourly wages at $15.00 per hour per utilized TPG
trainee, subject to the terms of this Special Provision. Reimbursement payment will be made
even though the Contractor or subcontractor may also receive additional training program funds
from other non-IDOT sources for other non-TPG trainees on the Contract, provided such other
source does not specifically prohibit the Contractor or subcontractor from receiving
reimbursement from another entity through another program, such as IDOT through the TPG
program. With regard to any IDOT funded construction training program other than TPG,
however, additional reimbursement for other IDOT programs will not be made beyond the TPG
Program described in this Special Provision when the TPG Program is utilized.

No payment will be made to the Contractor if the Contractor or subcontractor fails to provide the
required on-site training to TPG trainees, as solely determined by IDOT. A TPG trainee must
begin training on the project as soon as the start of work that utilizes the relevant trade skill and
the TPG trainee must remain on the project site through completion of the Contract, so long as
training opportunities continue to exist in the relevant work classification. Should a TPG
trainee’s employment end in advance of the completion of the Contract, the Contractor must
promptly notify the IDOT District EEO Officer for the Contract that the TPG’s involvement in the
Contract has ended. The Contractor must supply a written report for the reason the TPG trainee
involvement terminated, the hours completed by the TPG trainee on the Contract, and the
number of hours for which the incentive payment provided under this Special Provision will be,
or has been claimed for the separated TPG trainee.

Finally, the Contractor must maintain all records it creates as a result of participation in the
Program on the Contract, and furnish periodic written reports to the IDOT District EEO Officer
that document its contractual performance under and compliance with this Special Provision.
Finally, through participation in the Program and reimbursement of wages, the Contractor is not
relieved of, and IDOT has not waived, the requirements of any federal or state labor or
employment law applicable to TPG workers, including compliance with the lllinois Prevailing
Wage Act.

METHOD OF MEASUREMENT: The unit of measurement is in hours.



BASIS OF PAYMENT: This work will be paid for at the contract unit price of $15.00 per hour for
each utilized certified TPG Program trainee (TRAINEES TRAINING PROGRAM GRADUATE).
The estimated total number of hours, unit price, and total price must be included in the schedule
of prices for the Contract submitted by Contractor prior to beginning work. The initial number of
TPG trainees for which the incentive is available for this contractis _ 1

The Department has contracted with several educational institutions to provide screening,
tutoring and pre-training to individuals interested in working as a TPG trainee in various areas of
common construction trade work. Only individuals who have successfully completed a Pre-
Apprenticeship Training Program at these IDOT approved institutions are eligible to be TPG
trainees. To obtain a list of institutions that can connect the Contractor with eligible TPG
trainees, the Contractor may contact: HCCTP TPG Program Coordinator, Office of Business
and Workforce Diversity (IDOT OBWD), Room 319, lllinois Department of Transportation, 2300
S. Dirksen Parkway, Springfield, lllinois 62764. Prior to commencing construction with the
utilization of a TPG trainee, the Contractor must submit documentation to the IDOT District EEO
Officer for the Contract that provides the names and contact information of the TPG trainee(s) to
be trained in each selected work classification, proof that that the TPG trainee(s) has
successfully completed a Pre-Apprenticeship Training Program, proof that the TPG is in an
Apprenticeship Training Program approved by the U.S. Department of Labor Bureau of
Apprenticeship Training, and the start date for training in each of the applicable work
classifications.

To receive payment, the Contractor must provide training opportunities aimed at developing a
full journeyworker in the type of trade or job classification involved. During the course of
performance of the Contract, the Contractor may seek approval from the IDOT District EEO
Officer to employ additional eligible TPG trainees. In the event the Contractor subcontracts a
portion of the contracted work, it must determine how many, if any, of the TPGs will be trained
by the subcontractor. Though a subcontractor may conduct training, the Contractor retains the
responsibility for meeting all requirements imposed by this Special Provision. The Contractor
must also include this Special Provision in any subcontract where payment for contracted work
performed by a TPG trainee will be passed on to a subcontractor.

Training through the Program is intended to move TPGs toward journeyman status, which is the
primary objective of this Special Provision. Accordingly, the Contractor must make every effort
to enroll TPG trainees by recruitment through the Program participant educational institutions to
the extent eligible TPGs are available within a reasonable geographic area of the project. The
Contractor is responsible for demonstrating, through documentation, the recruitment efforts it
has undertaken prior to the determination by IDOT whether the Contractor is in compliance with
this Special Provision, and therefore, entitled to the Training Program Graduate reimbursement
of $15.00 per hour.

Notwithstanding the on-the-job training requirement of this TPG Special Provision, some
minimal off-site training is permissible as long as the offsite training is an integral part of the
work of the contract, and does not compromise or conflict with the required on-site training that
is central to the purpose of the Program. No individual may be employed as a TPG trainee in
any work classification in which he/she has previously successfully completed a training
program leading to journeyman status in any trade, or in which he/she has worked at a
journeyman level or higher.



AUTOMATED FLAGGER ASSISTANCE DEVICES (BDE)
Effective: January 1, 2008

Description. This work shall consist of furnishing and operating automated flagger assistance
devices (AFADs) as part of the work zone traffic control and protection for two-lane highways
where two-way traffic is maintained over one lane of pavement. Use of these devices shall be
at the option of the Contractor.

Equipment. AFADs shall be according to the FHWA memorandum, “MUTCD - Revised Interim
Approval for the use of Automated Flagger Assistance Devices in Temporary Traffic Control
Zones (IA-4R)”, dated January 28, 2005. The devices shall be mounted on a trailer or a
moveable cart and shall meet the requirements of NCHRP 350, Category 4.

The AFAD shall be the Stop/Slow type. This device uses remotely controlled “STOP” and
“SLOW” signs to alternately control right-of-way.

Signs for the AFAD shall be according to Article 701.03 of the Standard Specifications and the
MUTCD. The signs shall be 24 x 24 in. (600 x 600 mm) having an octagon shaped “STOP” sign
on one side and a diamond shaped “SLOW” sign on the opposite side. The letters on the signs
shall be 8 in. (200 mm) high. If the “STOP” sign has louvers, the full sign face shall be visible at
a distance of 50 ft (15 m) and greater.

The signs shall be supplemented with one of the following types of lights.

(a) Flashing Lights. When flashing lights are used, white or red flashing lights shall be
mounted within the “STOP” sign face and white or yellow flashing lights within the
“SLOW?” sign face.

(b) Stop and Warning Beacons. When beacons are used, a stop beacon shall be mounted
24 in. (600 mm) or less above the “STOP” sign face and a warning beacon mounted
24 in. (600 mm) or less above, below, or to the side of the “SLOW” sign face. As an
option, a Type B warning light may be used in lieu of the warning beacon.

A “WAIT ON STOP” sign shall be placed on the right hand side of the roadway at a point where
drivers are expected to stop. The sign shall be 24 x 30 in. (600 x 750 mm) with a black legend
and border on a white background. The letters shall be at least 6 in. (150 mm) high.

This device may include a gate arm or mast arm that descends to a horizontal position when the
“STOP” sign is displayed and rises to a vertical position when the “SLOW” sign is displayed.
When included, the end of the arm shall reach at least to the center of the lane being controlled.
The arm shall have alternating red and white retroreflective stripes, on both sides, sloping
downward at 45 degrees toward the side on which traffic will pass. The stripes shall be 6 in.
(150 mm) in width and at least 2 in. (50 mm) in height.
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Flagging Requirements. Flaggers and flagging requirements shall be according to
Article 701.13 of the Standard Specifications and the following.

AFADs shall be placed at each end of the traffic control, where a flagger is shown on the plans.
The flaggers shall be able to view the face of the AFAD and approaching traffic during
operation.

To stop traffic, the “STOP” sign shall be displayed, the corresponding lights/beacon shall flash,
and when included, the gate arm shall descend to a horizontal position. To permit traffic to
move, the “SLOW” sign shall be displayed, the corresponding lights/beacon shall flash, and
when included, the gate arm shall rise to a vertical position.

If used at night, the AFAD location shall be illuminated according to Section 701 of the Standard
Specifications.

When not in use, AFADs will be considered nonoperating equipment and shall be stored
according to Article 701.11 of the Standard Specifications.

Basis of Payment. This work will not be paid for separately but shall be considered as included
in the cost of the various traffic control items included in the contract.

80192
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COMPENSABLE DELAY COSTS (BDE)

Effective: June 2, 2017
Revised: April 1, 2019

Revise Article 107.40(b) of the Standard Specifications to read:

“(b) Compensation. Compensation will not be allowed for delays, inconveniences, or
damages sustained by the Contractor from conflicts with facilities not meeting the above
definition; or if a conflict with a utility in an unanticipated location does not cause a
shutdown of the work or a documentable reduction in the rate of progress exceeding the
limits set herein. The provisions of Article 104.03 notwithstanding, compensation for
delays caused by a utility in an unanticipated location will be paid according to the
provisions of this Article governing minor and major delays or reduced rate of production
which are defined as follows.

(1) Minor Delay. A minor delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two hours, but not to
exceed two weeks.

(2) Major Delay. A major delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two weeks.

(3) Reduced Rate of Production Delay. A reduced rate of production delay occurs when
the rate of production on the work in conflict with the utility in an unanticipated
location decreases by more than 25 percent and lasts longer than seven calendar
days.”

Revise Article 107.40(c) of the Standard Specifications to read:

“(c) Payment. Payment for Minor, Major, and Reduced Rate of Production Delays will be
made as follows.

(1) Minor Delay. Labor idled which cannot be used on other work will be paid for
according to Article 109.04(b)(1) and (2) for the time between start of the delay and
the minimum remaining hours in the work shift required by the prevailing practice in
the area.

Equipment idled which cannot be used on other work, and which is authorized to
standby on the project site by the Engineer, will be paid for according to
Article 109.04(b)(4).

(2) Major Delay. Labor will be the same as for a minor delay.

Equipment will be the same as for a minor delay, except Contractor-owned
equipment will be limited to two weeks plus the cost of move-out to either the
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Contractor’s yard or another job and the cost to re-mobilize, whichever is less.
Rental equipment may be paid for longer than two weeks provided the Contractor
presents adequate support to the Department (including lease agreement) to show
retaining equipment on the job is the most economical course to follow and in the
public interest.

(3) Reduced Rate of Production Delay. The Contractor will be compensated for the
reduced productivity for labor and equipment time in excess of the 25 percent
threshold for that portion of the delay in excess of seven calendar days.
Determination of compensation will be in accordance with Article 104.02, except
labor and material additives will not be permitted.

Payment for escalated material costs, escalated labor costs, extended project overhead,
and extended traffic control will be determined according to Article 109.13.”

Revise Article 108.04(b) of the Standard Specifications to read:
“(b) No working day will be charged under the following conditions.
(1) When adverse weather prevents work on the controlling item.
(2) When job conditions due to recent weather prevent work on the controlling item.

(3) When conduct or lack of conduct by the Department or its consultants,
representatives, officers, agents, or employees; delay by the Department in making
the site available; or delay in furnishing any items required to be furnished to the
Contractor by the Department prevents work on the controlling item.

(4) When delays caused by utility or railroad adjustments prevent work on the controlling
item.

(5) When strikes, lock-outs, extraordinary delays in transportation, or inability to procure
critical materials prevent work on the controlling item, as long as these delays are not
due to any fault of the Contractor.

(6) When any condition over which the Contractor has no control prevents work on the
controlling item.”

Revise Article 109.09(f) of the Standard Specifications to read:

“(f) Basis of Payment. After resolution of a claim in favor of the Contractor, any adjustment
in time required for the work will be made according to Section 108. Any adjustment in
the costs to be paid will be made for direct labor, direct materials, direct equipment,
direct jobsite overhead, direct offsite overhead, and other direct costs allowed by the
resolution. Adjustments in costs will not be made for interest charges, loss of anticipated
profit, undocumented loss of efficiency, home office overhead and unabsorbed overhead
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good faith effort to achieve the overall goal. The dollar amount paid to all approved DBE
companies performing work called for in this contract is eligible to be credited toward fulfillment
of the Department’s overall goal.

CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR. This contract includes a
specific DBE utilization goal established by the Department. The goal has been included
because the Department has determined the work of this contract has subcontracting
opportunities that may be suitable for performance by DBE companies. The determination is
based on an assessment of the type of work, the location of the work, and the availability of
DBE companies to do a part of the work. The assessment indicates, in the absence of unlawful
discrimination and in an arena of fair and open competition, DBE companies can be expected to
perform 4.00 % of the work. This percentage is set as the DBE participation goal for this
contract. Consequently, in addition to the other award criteria established for this contract, the
Department will only award this contract to a bidder who makes a good faith effort to meet this
goal of DBE participation in the performance of the work. A bidder makes a good faith effort for
award consideration if either of the following is done in accordance with the procedures set for
in this Special Provision:

(a) The bidder documents enough DBE participation has been obtained to meet the goal or,

(b) The bidder documents a good faith effort has been made to meet the goal, even though
the effort did not succeed in obtaining enough DBE participation to meet the goal.

DBE LOCATOR REFERENCES. Bidders shall consult the IL UCP DBE Directory as a
reference source for DBE-certified companies. In addition, the Department maintains a letting
and item specific DBE locator information system whereby DBE companies can register their
interest in providing quotes on particular bid items advertised for letting. Information concerning
DBE companies willing to quote work for particular contracts may be obtained by contacting the
Department’s Bureau of Small Business Enterprises at telephone number (217) 785-4611, or by
visiting the Department’s website at:
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-
certification/il-ucp-directory/index.

BIDDING PROCEDURES. Compliance with this Special Provision is a material bidding
requirement and failure of the bidder to comply will render the bid not responsive.

The bidder shall submit a DBE Utilization Plan (form SBE 2026), and a DBE Participation
Statement (form SBE 2025) for each DBE company proposed for the performance of work to
achieve the contract goal, with the bid. If the Utilization Plan indicates the contract goal will not
be met, documentation of good faith efforts shall also be submitted. The documentation of good
faith efforts must include copies of each DBE and non-DBE subcontractor quote submitted to
the bidder when a non-DBE subcontractor is selected over a DBE for work on the contract. The
required forms and documentation must be submitted as a single .pdf file using the “Integrated
Contractor Exchange (iCX)” application within the Department’s “EBids System”.
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(4) a. Negotiating in good faith with interested DBE companies. It is the bidder’s
responsibility to make a portion of the work available to DBE subcontractors and
suppliers and to select those portions of the work or material needs consistent
with the available DBE subcontractors and suppliers, so as to facilitate DBE
participation. Evidence of such negotiation includes the names, addresses, and
telephone numbers of DBE companies that were considered; a description of the
information provided regarding the plans and specifications for the work selected
for subcontracting; and evidence as to why additional agreements could not be
reached for DBE companies to perform the work.

b. A bidder using good business judgment would consider a number of factors in
negotiating with subcontractors, including DBE subcontractors, and would take a
firm’s price and capabilities as well as contract goals into consideration.
However, the fact that there may be some additional costs involved in finding and
using DBE companies is not in itself sufficient reason for a bidder’s failure to
meet the contract DBE goal, as long as such costs are reasonable. Also the
ability or desire of a bidder to perform the work of a contract with its own
organization does not relieve the bidder of the responsibility to make good faith
efforts. Bidders are not, however, required to accept higher quotes from DBE
companies if the price difference is excessive or unreasonable. In accordance
with the above Bidding Procedures, the documentation of good faith efforts must
include copies of each DBE and non-DBE subcontractor quote submitted to the
bidder when a non-DBE subcontractor was selected over a DBE for work on the
contract.

(5) Not rejecting DBE companies as being unqualified without sound reasons based on
a thorough investigation of their capabilities. The bidder's standing within its
industry, membership in specific groups, organizations, or associations and political
or social affiliations (for example union vs. non-union employee status) are not
legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts to
meet the project goal.

(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of
credit, or insurance as required by the recipient or Contractor.

(7) Making efforts to assist interested DBE companies in obtaining necessary
equipment, supplies, materials, or related assistance or services.

(8) Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; local, state, and federal minority/women
business assistance offices; and other organizations as allowed on a case-by-case
basis to provide assistance in the recruitment and placement of DBE companies.

(b) If the Department determines the bidder has made a good faith effort to secure the work

commitment of DBE companies to meet the contract goal, the Department will award the
contract provided it is otherwise eligible for award. If the Department determines the
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bidder has failed to meet the requirements of this Special Provision or that a good faith
effort has not been made, the Department will notify the responsible company official
designated in the Utilization Plan that the bid is not responsive. The notification will also
include a statement of reasons for the adverse determination. If the Utilization Plan is
not approved because it is deficient as a technical matter, unless waived by the
Department, the bidder will be notified and will be allowed no more than a five calendar
day period to cure the deficiency.

(c) The bidder may request administrative reconsideration of an adverse determination by
emailing the Department at “DOT.DBE.UP@illinois.gov” within the five calendar days
after the receipt of the notification of the determination. The determination shall become
final if a request is not made on or before the fifth calendar day. A request may provide
additional written documentation or argument concerning the issues raised in the
determination statement of reasons, provided the documentation and arguments
address efforts made prior to submitting the bid. The request will be reviewed by the
Department’s Reconsideration Officer. The Reconsideration Officer will extend an
opportunity to the bidder to meet in person to consider all issues of documentation and
whether the bidder made a good faith effort to meet the goal. After the review by the
Reconsideration Officer, the bidder will be sent a written decision within ten working
days after receipt of the request for reconsideration, explaining the basis for finding that
the bidder did or did not meet the goal or make adequate good faith efforts to do so. A
final decision by the Reconsideration Officer that a good faith effort was made shall
approve the Utilization Plan submitted by the bidder and shall clear the contract for
award. A final decision that a good faith effort was not made shall render the bid not
responsive.

CALCULATING DBE PARTICIPATION. The Utilization Plan values represent work anticipated
to be performed and paid for upon satisfactory completion. The Department is only able to
count toward the achievement of the overall goal and the contract goal the value of payments
made for the work actually performed by DBE companies. In addition, a DBE must perform a
commercially useful function on the contract to be counted. A commercially useful function is
generally performed when the DBE is responsible for the work and is carrying out its
responsibilities by actually performing, managing, and supervising the work involved. The
Department and Contractor are governed by the provisions of 49 CFR Part 26.55(c) on
questions of commercially useful functions as it affects the work. Specific counting guidelines
are provided in 49 CFR Part 26.55, the provisions of which govern over the summary contained
herein.

(a) DBE as the Contractor: 100 percent goal credit for that portion of the work performed by
the DBE’s own forces, including the cost of materials and supplies. Work that a DBE
subcontracts to a non-DBE does not count toward the DBE goals.

(b) DBE as a joint venture Contractor: 100 percent goal credit for that portion of the total

dollar value of the contract equal to the distinct, clearly defined portion of the work
performed by the DBE’s own forces.
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(c) DBE as a subcontractor: 100 percent goal credit for the work of the subcontract
performed by the DBE’s own forces, including the cost of materials and supplies,
excluding the purchase of materials and supplies or the lease of equipment by the DBE
subcontractor from the Contractor or its affiliates. Work that a DBE subcontractor in turn
subcontracts to a non-DBE does not count toward the DBE goal.

(d) DBE as a trucker: 100 percent goal credit for trucking participation provided the DBE is
responsible for the management and supervision of the entire trucking operation for
which it is responsible. At least one truck owned, operated, licensed, and insured by the
DBE must be used on the contract. Credit will be given for the following:

(1) The DBE may lease trucks from another DBE firm, including an owner-operator who
is certified as a DBE. The DBE who leases trucks from another DBE receives credit
for the total value of the transportation services the lessee DBE provides on the
contract.

(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-
operator. The DBE who leases trucks from a non-DBE is entitled to credit only for
the fee or commission is receives as a result of the lease arrangement.

(e) DBE as a material supplier:

(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE
regular dealer.

(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE
manufacturer.

(3) 100 percent credit for the value of reasonable fees and commissions for the
procurement of materials and supplies if not a DBE regular dealer or DBE
manufacturer.

CONTRACT COMPLIANCE. Compliance with this Special Provision is an essential part of the
contract. The Department is prohibited by federal regulations from crediting the participation of
a DBE included in the Utilization Plan toward either the contract goal or the Department’s overall
goal until the amount to be applied toward the goals has been paid to the DBE. The following
administrative procedures and remedies govern the compliance by the Contractor with the
contractual obligations established by the Utilization Plan. After approval of the Utilization Plan
and award of the contract, the Utilization Plan and individual DBE Participation Statements
become part of the contract. If the Contractor did not succeed in obtaining enough DBE
participation to achieve the advertised contract goal, and the Utilization Plan was approved and
contract awarded based upon a determination of good faith, the total dollar value of DBE work
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall
become the amended contract goal. All work indicated for performance by an approved DBE
shall be performed, managed, and supervised by the DBE executing the DBE Participation
Commitment Statement.
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(@) NO AMENDMENT. No amendment to the Utilization Plan may be made without prior
written approval from the Department’'s Bureau of Small Business Enterprises. All
requests for amendment to the Utilization Plan shall be emailed to the Department at
DOT.DBE.UP@illinois.gov.

(b) CHANGES TO WORK. Any deviation from the DBE condition-of-award or contract
plans, specifications, or special provisions must be approved, in writing, by the
Department as provided elsewhere in the Contract. The Contractor shall notify affected
DBEs in writing of any changes in the scope of work which result in a reduction in the
dollar amount condition-of-award to the contract. Where the revision includes work
committed to a new DBE subcontractor, not previously involved in the project, then a
Request for Approval of Subcontractor, Department form BC 260A or AER 260A, must
be signed and submitted. If the commitment of work is in the form of additional tasks
assigned to an existing subcontract, a new Request for Approval of Subcontractor will
not be required. However, the Contractor must document efforts to assure the existing
DBE subcontractor is capable of performing the additional work and has agreed in
writing to the change.

(c) SUBCONTRACT. The Contractor must provide copies of DBE subcontracts to the
Department upon request. Subcontractors shall ensure that all lower tier subcontracts or
agreements with DBEs to supply labor or materials be performed in accordance with this
Special Provision.

(d) ALTERNATIVE WORK METHODS. In addition to the above requirements for reductions
in the condition of award, additional requirements apply to the two cases of Contractor-
initiated work substitution proposals. Where the contract allows alternate work methods
which serve to delete or create underruns in condition of award DBE work, and the
Contractor selects that alternate method or, where the Contractor proposes a substitute
work method or material that serves to diminish or delete work committed to a DBE and
replace it with other work, then the Contractor must demonstrate one of the following:

(1) The replacement work will be performed by the same DBE (as long as the DBE is
certified in the respective item of work) in a modification of the condition of award; or

(2) The DBE is aware its work will be deleted or will experience underruns and has
agreed in writing to the change. If this occurs, the Contractor shall substitute other
work of equivalent value to a certified DBE or provide documentation of good faith
efforts to do so; or

(3) The DBE is not capable of performing the replacement work or has declined to
perform the work at a reasonable competitive price. If this occurs, the Contractor
shall substitute other work of equivalent value to a certified DBE or provide
documentation of good faith efforts to do so.
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(e) TERMINATION AND REPLACEMENT PROCEDURES. The Contractor shall not
terminate or replace a DBE listed on the approved Utilization Plan, or perform with other
forces work designated for a listed DBE except as provided in this Special Provision.
The Contractor shall utilize the specific DBEs listed to perform the work and supply the
materials for which each is listed unless the Contractor obtains the Department’s written
consent as provided in subsection (a) of this part. Unless Department consent is
provided for termination of a DBE subcontractor, the Contractor shall not be entitled to
any payment for work or material unless it is performed or supplied by the DBE in the
Utilization Plan.

As stated above, the Contractor shall not terminate or replace a DBE subcontractor
listed in the approved Utilization Plan without prior written consent. This includes, but is
not limited to, instances in which the Contractor seeks to perform work originally
designated for a DBE subcontractor with its own forces or those of an affiliate, a non-
DBE firm, or with another DBE firm. Written consent will be granted only if the Bureau of
Small Business Enterprises agrees, for reasons stated in its concurrence document, that
the Contractor has good cause to terminate or replace the DBE firm. Before transmitting
to the Bureau of Small Business Enterprises any request to terminate and/or substitute a
DBE subcontractor, the Contractor shall give notice in writing to the DBE subcontractor,
with a copy to the Bureau, of its intent to request to terminate and/or substitute, and the
reason for the request. The Contractor shall give the DBE five days to respond to the
Contractor’s notice. The DBE so notified shall advise the Bureau and the Contractor of
the reasons, if any, why it objects to the proposed termination of its subcontract and why
the Bureau should not approve the Contractor’s action. If required in a particular case
as a matter of public necessity, the Bureau may provide a response period shorter than
five days.

For purposes of this paragraph, good cause includes the following circumstances:
(1) The listed DBE subcontractor fails or refuses to execute a written contract;

(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in
a way consistent with normal industry standards. Provided, however, that good
cause does not exist if the failure or refusal of the DBE subcontractor to perform its
work on the subcontract results from the bad faith or discriminatory action of the
Contractor;

(3) The listed DBE subcontractor fails or refuses to meet the Contractor’s reasonable,
nondiscriminatory bond requirements;

(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit
unworthiness;

(5) The listed DBE subcontractor is ineligible to work on public works projects because

of suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and 1200
or applicable state law.
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(6) The Contractor has determined the listed DBE subcontractor is not a responsible
contractor;

(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides
written notice to the Contractor of its withdrawal;

(8) The listed DBE is ineligible to receive DBE credit for the type of work required;

(9) A DBE owner dies or becomes disabled with the result that the listed DBE
subcontractor is unable to complete its work on the contract;

(10) Other documented good cause that compels the termination of the DBE
subcontractor. Provided, that good cause does not exist if the Contractor seeks to
terminate a DBE it relied upon to obtain the contract so that the Contractor can self-
perform the work for which the DBE contractor was engaged or so that the
Contractor can substitute another DBE or non-DBE contractor after contract award.

When a DBE is terminated or fails to complete its work on the Contract for any
reason, the Contractor shall make a good faith effort to find another DBE to
substitute for the original DBE to perform at least the same amount of work under the
contract as the terminated DBE to the extent needed to meet the established
Contract goal. The good faith efforts shall be documented by the Contractor. If the
Department requests documentation under this provision, the Contractor shall submit
the documentation within seven days, which may be extended for an additional
seven days if necessary at the request of the Contractor. The Department will
provide a written determination to the Contractor stating whether or not good faith
efforts have been demonstrated.

(f) EINAL PAYMENT. After the performance of the final item of work or delivery of material
by a DBE and final payment therefore to the DBE by the Contractor, but not later than
30 calendar days after payment has been made by the Department to the Contractor for
such work or material, the Contractor shall submit a DBE Payment Agreement on
Department form SBE 2115 to the Resident Engineer. If full and final payment has not
been made to the DBE, the DBE Payment Agreement shall indicate whether a
disagreement as to the payment required exists between the Contractor and the DBE or
if the Contractor believes the work has not been satisfactorily completed. If the
Contractor does not have the full amount of work indicated in the Utilization Plan
performed by the DBE companies indicated in the Utilization Plan and after good faith
efforts are reviewed, the Department may deduct from contract payments to the
Contractor the amount of the goal not achieved as liquidated and ascertained damages.
The Contractor may request an administrative reconsideration of any amount deducted
as damages pursuant to subsection (h) of this part.

(g) ENFORCEMENT. The Department reserves the right to withhold payment to the
Contractor to enforce the provisions of this Special Provision. Final payment shall not be
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made on the contract until such time as the Contractor submits sufficient documentation
demonstrating achievement of the goal in accordance with this Special Provision or after
liquidated damages have been determined and collected.

(h) RECONSIDERATION. Notwithstanding any other provision of the contract, including but

80029

not limited to Article 109.09 of the Standard Specifications, the Contractor may request
administrative reconsideration of a decision to deduct the amount of the goal not
achieved as liquidated damages. A request to reconsider shall be delivered to the
Contract Compliance Section and shall be handled and considered in the same manner
as set forth in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision,
except a final decision that a good faith effort was not made during contract performance
to achieve the goal agreed to in the Utilization Plan shall be the final administrative
decision of the Department. The result of the reconsideration process is not
administratively appealable to the U.S. Department of Transportation.

25



DISPOSAL FEES (BDE)
Effective: November 1, 2018
Replace Articles 109.04(b)(5) — 109.04(b)(8) of the Standard Specifications with the following:

“(5) Disposal Fees. When the extra work performed includes paying for disposal fees at a
clean construction and demolition debris facility, an uncontaminated soil fill operation or
a landfill, the Contractor shall receive, as administrative costs, an amount equal to five
percent of the first $10,000 and one percent of any amount over $10,000 of the total
approved costs of such fees.

(6) Miscellaneous. No additional allowance will be made for general superintendence, the
use of small tools, or other costs for which no specific allowance is herein provided.

(7) Statements. No payment will be made for work performed on a force account basis until
the Contractor has furnished the Engineer with itemized statements of the cost of such
force account work. Statements shall be accompanied and supported by invoices for all
materials used and transportation charges. However, if materials used on the force
account work are not specifically purchased for such work but are taken from the
Contractor’s stock, then in lieu of the invoices, the Contractor shall furnish an affidavit
certifying that such materials were taken from his/her stock, that the quantity claimed
was actually used, and that the price and transportation claimed represent the actual
cost to the Contractor.

Iltemized statements at the cost of force account work shall be detailed as follows.
a. Name, classification, date, daily hours, total hours, rate, and extension for each
laborer and foreman. Payrolls shall be submitted to substantiate actual wages paid if

so requested by the Engineer.

b. Designation, dates, daily hours, total hours, rental rate, and extension for each unit of
machinery and equipment.

c. Quantities of materials, prices and extensions.
d. Transportation of materials.

e. Cost of property damage, liability and workmen’s compensation insurance premiums,
unemployment insurance contributions, and social security tax.

(8) Work Performed by an Approved Subcontractor. When extra work is performed by an
approved subcontractor, the Contractor shall receive, as administrative costs, an amount
equal to five percent of the total approved costs of such work with the minimum payment
being $100.
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(9) All statements of the cost of force account work shall be furnished to the Engineer not

80402

later than 60 days after receipt of the Central Bureau of Construction form “Extra Work
Daily Report”. If the statement is not received within the specified time frame, all
demands for payment for the extra work are waived and the Department is released
from any and all such demands. It is the responsibility of the Contractor to ensure that
all statements are received within the specified time regardless of the manner or method

of delivery.”
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EQUIPMENT PARKING AND STORAGE (BDE)

Effective: November 1, 2017

Replace the first paragraph of Article 701.11 of the Standard Specifications with the following.
“701.11 Equipment Parking and Storage. During working hours, all vehicles and/or

nonoperating equipment which are parked, two hours or less, shall be parked at least 8 ft

(2.5 m) from the open traffic lane. For other periods of time during working and for all

nonworking hours, all vehicles, materials, and equipment shall be parked or stored as follows.

(a) When the project has adequate right-of-way, vehicles, materials, and equipment shall be
located a minimum of 30 ft (9 m) from the pavement.

(b) When adequate right-of-way does not exist, vehicles, materials, and equipment shall be
located a minimum of 15 ft (4.5 m) from the edge of any pavement open to traffic.

(c) Behind temporary concrete barrier, vehicles, materials, and equipment shall be located a
minimum of 24 in. (600 mm) behind free standing barrier or a minimum of 6 in. (150 mm)
behind barrier that is either pinned or restrained according to Article 704.04. The 24 in.
or 6 in. measurement shall be from the base of the non-traffic side of the barrier.

(d) Behind other man-made or natural barriers meeting the approval of the Engineer.”

80388

28



HOT-MIX ASPHALT - BINDER AND SURFACE COURSE (BDE)

Effective: July 2, 2019
Revised: November 1, 2019

Description. This work shall consist of constructing a hot-mix asphalt (HMA) binder and/or surface
course on a prepared base. Work shall be according to Sections 406 and 1030 of the Standard
Specifications, except as maodified herein.
Materials. Add the following after the second paragraph of Article 1003.03(c):
“For mixture IL-9.5FG, at least 67 percent of the required fine aggregate fraction shall
consist of either stone sand, slag sand, steel slag sand, or combinations thereof meeting
FA 20 gradation.”
Revise Article 1004.03(c) to read:

“(c) Gradation. The coarse aggregate gradations shall be as listed in the following table.

Use Size/Application Gradation No.

Class A-1, A-2, & A-3 3/8 in. (10 mm) Seal CA 16 or CA 20

Class A-1 1/2 in. (13 mm) Seal CA 15

Class A-2 & A-3 Cover Coat CA 14
IL-19.0 CA11Y

SMA 12.5 % CA 13, CA14,0or CA 16

HMA High ESAL SMA 9.5? CA130rCA16°%
IL-9.5 CA 16
IL-9.5FG CA 16

HMA Low ESAL IL-19.0L CA11Y
IL-9.5L CA 16

1/ CA 16 or CA 13 may be blended with the CA 11.

2/ The coarse aggregates used shall be capable of being combined with stone sand, slag
sand, or steel slag sand meeting the FA/FM 20 gradation and mineral filler to meet the
approved mix design and the mix requirements noted herein.

3/ The specified coarse aggregate gradations may be blended.”

HMA Nomenclature. Revise the “High ESAL” portion of the table in Article 1030.01 to read:

IL-19.0, IL-9.5, IL-9.5FG, IL-4.75,
SMA 12.5, SMA 9.5

“High ESAL Binder Courses
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IL-9.5, IL-9.5FG,
SMA 12.5, SMA 9.5”

Surface Courses

Mixture Design. Revise the table in Article 1030.04(a)(1) and add SMA 9.5 and IL-9.5FG mixture
compositions as follows:

“HIGH ESAL, MIXTURE COMPOSITION (% PASSING) ¥

Sieve Size

SMA 12.5 %/ SMA 9.5 % IL-9.5FG

min. max. min. max. min. max.

lin.
(25 mm)
3/4in.
(19 mm)
1/2 in.
(12.5 mm)
3/8in.
(9.5 mm)
#4
4.75 mm)
#8
(2.36 mm)
#16
(1.28 mm)
#30
(600 um)
#50
(300 um)
#100
(150 pum)
#200
(75 pm)
#635
(20 um)
Ratio of
Dust/Asphalt 1.0
Binder

100 100

90 99 95 100 100

50 85 70 95 90 100

20 40 30 50 60 75

16 244 20 30 45 60

21 25 40

18 15 30

15 8 15

8.0 11.0% 8.0 11.0% 4.0 6.5

1/ Based on percent of total aggregate weight.

2/ The mixture composition shall not exceed 44 percent passing the #8 (2.36 mm) sieve
for surface courses with Ndesign = 90.
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3/ Additional minus No. 200 (0.075 mm) material required by the mix design shall be
mineral filler, unless otherwise approved by the Engineer.

4/ When establishing the adjusted job mix formula (AJMF) the percent passing the #8
(2.36 mm) sieve shall not be adjusted above 24 percent.

5/ When the bulk specific gravity (Gsb) of the component aggregates vary by more than
0.2, the blend gradations shall be based on volumetric percentage.”

Revise the table in Article 1030.04(b)(1) to read:

“VOLUMETRIC REQUIREMENTS, High ESAL

Voids in the Mineral Aggregate Voids Filled with
Ndesign (VMA),”fi/ongmlmum Asphalt Binder
. -9 ) v VFA),%
IL-190 | | gerg | 'L475 (VFA),%
50 18.5 65-78%
70 13.5 15.0 o
% 65-75

1/ Maximum draindown for IL-4.75 shall be 0.3 percent.
2/ VFA for IL-4.75 shall be 76-83 percent.
3/ VFA for IL-9.5FG shall be 65-78 percent.”

Revise the table in Article 1030.04(b)(3) to read:

“VOLUMETRIC REQUIREMENTS, SMA 12.5 ¥ and SMA 9.5 ¥
Design Void_s in the _Voids_

ES_ALS Ndesign | Air Voids Mineral Filled with
(million) Target, % Aggregate Asphalt

’ (VMA), % min. | (VFA), %
<10 50 4.0 16.0 75 - 80
> 10 80 4.0 17.0 75— 80

1/ Maximum draindown shall be 0.3 percent.”

Quality Control/Quality Assurance (QC/QA). Revise the third paragraph of Article 1030.05(d)(3)
to read:

“If the Contractor and Engineer agree the nuclear density test method is not appropriate
for the mixture, cores shall be taken at random locations determined according to the
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QC/QA document "Determination of Random Density Test Site Locations".

Core

densities shall be determined using the lllinois Modified AASHTO T 166 or T 275

procedure.”

Add the following paragraphs to the end of Article 1030.05(d)(3):

“Longitudinal joint density testing shall be performed at each random density test

location.

Longitudinal joint testing shall be located at a distance equal to the lift

thickness or a minimum of 4 in. (100 mm), from each pavement edge (i.e. for a 5 in.
(125 mm) lift the near edge of the density gauge or core barrel shall be within 5 in.
(125 mm) from the edge of pavement).
performed using either a correlated nuclear gauge or cores.

Longitudinal joint density testing shall be

a. Confined Edge. Each confined edge density shall be represented by a one-minute
nuclear density reading or a core density and shall be included in the average of
density readings or core densities taken across the mat which represents the

Individual Test.

b. Unconfined Edge. Each unconfined edge joint density shall be represented by an
average of three one-minute density readings or a single core density at the given
density test location and shall meet the density requirements specified herein. The
three one-minute readings shall be spaced 10 ft (3 m) apart longitudinally along
the unconfined pavement edge and centered at the random density test location.

When a longitudinal joint sealant (LJS) is applied, longitudinal joint density testing will
not be required on the joint(s) sealed.”

Revise the second table in Article 1030.05(d)(4) and its notes to read:

“‘DENSITY CONTROL LIMITS
Mixture _ Individual Te_zst Uncqnfined I_Edge
Composition Parameter (includes confined Jom_t I_Densny,
edges) minimum
IL-4.75 Ndesign = 50 93.0-97.4% Y 91.0%
IL-9.5FG Ndesign = 50 - 90 93.0-97.4% 91.0%
IL-9.5 Ndesign = 90 92.0-96.0 % 90.0%
IL-9.5, IL-9.5L, Ndesign < 90 925-97.4% 90.0%
IL-19.0 Ndesign = 90 93.0-96.0 % 90.0%
IL-19.0, IL-19.0L Ndesign < 90 93.07-97.4% 90.0%
SMA Ndesign = 50 or 80 93.5-97.4% 91.0%

1/ Density shall be determined by cores or by correlated, approved thin lift nuclear

gauge.
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2/ 92.0 % when placed as first lift on an unimproved subgrade.”
Equipment. Add the following to Article 1101.01 of the Standard Specifications:

“(h) Oscillatory Roller. The oscillatory roller shall be self-propelled and provide a smooth
operation when starting, stopping, or reversing directions. The oscillatory roller shall be
able to operate in a mode that will provide tangential impact force with or without vertical
impact force by using at least one drum. The oscillatory roller shall be equipped with water
tanks and sprinkling devices, or other approved methods, which shall be used to wet the
drums to prevent material pickup. The drum(s) amplitude and frequency of the tangential
and vertical impact force shall be approximately the same in each direction and meet the
following requirements:

(1) The minimum diameter of the drum(s) shall be 42 in. (1070 mm);
(2) The minimum length of the drum(s) shall be 57 in. (1480 mm);
(3) The minimum unit static force on the drum(s) shall be 125 Ib/in. (22 N/m); and

(4) The minimum force on the oscillatory drum shall be 18,000 Ib (80 kN).”

CONSTRUCTION REQUIREMENTS

Add the following to Article 406.03 of the Standard Specifications:
“(1)  OSCIlALOrY ROIET .....eiiieeiiiiiiiee ittt a e e e e e 1101.01”
Revise the third paragraph of Article 406.05(a) to read:

“All depressions of 1 in. (25 mm) or more in the surface of the existing pavement shall be
filled with binder. At locations where heavy disintegration and deep spalling exists, the
area shall be cleaned of all loose and unsound material, tacked, and filled with binder
(hand method).”

Revise Article 406.05(c) to read.

“(c) Binder (Hand Method). Binder placed other than with a finishing machine will be
designated as binder (hand method) and shall be compacted with a roller to the
satisfaction of the Engineer. Hand tamping will be permitted when approved by the
Engineer.”

Revise the special conditions for mixture IL-4.75 in Article 406.06(b)(2)e. to read:

“e. The mixture shall be overlaid within 5 days of being placed.”
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Revise Article 406.06(d) to read:

“(d) Lift Thickness. The minimum compacted lift thickness for HMA binder and surface
courses shall be as follows.

MINIMUM COMPACTED LIFT THICKNESS
Mixture Composition Thickness, in. (mm)
IL-4.75 3/4 (19) - over HMA surfaces
1 (25) - over PCC surfaces Y
IL-9.5FG 11/4 (32)
IL-9.5, IL-9.5L 11/2 (38)
SMA 9.5 1 1/2 (38)
SMA 12.5 2 (51)
IL-19.0, IL-19.0L 2 1/4 (57)

1/ The maximum compacted lift thickness for mixture IL-4.75 shall
be 1 1/4 in. (32 mm).”

Revise Table 1 and Note 3/ of Table 1 in Article 406.07(a) of the Standard Specifications to read:

“TABLE 1 - MINIMUM ROLLER REQUIREMENTS FOR HMA

Breakdown Roller | Intermediate Final Roller Density
(one of the Roller (one or more of Requirement
following) the following)
Binder and Surface ¥ | Vp, P ¥ Tg, 3W, | P¥ Or, Og Vs, Ts, Tr, O7 As specified in
O, O Articles:
1030.05(d)(3),
(d)(4), and
(d)(@).
IL-4.75 and SMA #¥ Ts, 3W, Or -- Tg, 3W, Or
Bridge Decks # Ts -- Te AS specified in

Articles 582.05
and 582.06.

3/ A vibratory roller (Vp) or oscillatory roller (Ot or Og) may be used in lieu of the pneumatic-tired
roller on mixtures containing polymer modified asphalt binder.”

Add the following to EQUIPMENT DEFINITION in Article 406.07(a) contained in the Errata of the
Supplemental Specifications:
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“Or - Oscillatory roller, tangential impact mode. Maximum speed is 3.0 mph (4.8 km/h) or
264 ft/min (80 m/min).

Os - Oscillatory roller, tangential and vertical impact mode, operated at a speed to produce
not less than 10 vertical impacts/ft (30 impacts/m).”

Basis of Payment. Replace the second through the fifth paragraphs of Article 406.14 with the
following:

“HMA binder and surface courses will be paid for at the contract unit price per ton (metric ton)
for MIXTURE FOR CRACKS, JOINTS, AND FLANGEWAYS; HOT-MIX ASPHALT BINDER
COURSE (HAND METHOD), of the Ndesign specified; HOT-MIX ASPHALT BINDER COURSE,
of the mixture composition and Ndesign specified; HOT-MIX ASPHALT SURFACE COURSE, of
the mixture composition, friction aggregate, and Ndesign specified; POLYMERIZED HOT-MIX
ASPHALT BINDER COURSE (HAND METHOD), of the Ndesign specified; POLYMERIZED HOT-
MIX ASPHALT BINDER COURSE, of the mixture composition and Ndesign specified;
POLYMERIZED HOT-MIX ASPHALT SURFACE COURSE, of the mixture composition, friction
aggregate, and Ndesign specified; POLYMERIZED HOT-MIX ASPHALT BINDER COURSE,
STONE MATRIX ASPHALT, of the mixture composition and Ndesign specified; POLYMERIZED
HOT-MIX ASPHALT SURFACE COURSE, STONE MATRIX ASPHALT, of the mixture
composition, friction aggregate, and Ndesign specified.”

80416
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LIGHTS ON BARRICADES (BDE)
Effective: January 1, 2018
Revise Article 701.16 of the Standard Specifications to read:

“701.16 Lights. Lights shall be used on devices as required in the plans, the traffic control
plan, and the following table.

Circumstance Lights Required

Daylight operations None

First two warning signs on each approach
to the work involving a nighttime lane
closure and “ROUGH GROOVED
SURFACE” (W8-1107) signs

Devices delineating isolated obstacles,
excavations, or hazards at night Flashing bi-directional lights
(Does not apply to patching)

Devices delineating obstacles,
excavations, or hazards exceeding

100 ft (30 m) in length at night

(Does not apply to widening)
Channelizing devices for nighttime lane
closures on two-lane roads
Channelizing devices for nighttime lane
closures on multi-lane roads
Channelizing devices for nighttime lane
closures on multi-lane roads separating None
opposing directions of traffic
Channelizing devices for nighttime along
lane shifts on multilane roads
Channelizing devices for night time along
lane shifts on two lane roads

Devices in nighttime lane closure tapers
on Standards 701316 and 701321

Devices in nighttime lane closure tapers Steady burn mono-directional lights
Devices delineating a widening trench None

Devices delineating patches at night on
roadways with an ADT less than 25,000

Devices delineating patches at night on
roadways with an ADT of 25,000 or more

Flashing mono-directional lights

Steady burn bi-directional lights

None

None

Steady burn mono-directional lights

Steady burn bi-directional lights

Steady burn bi-directional lights

None

None

Batteries for the lights shall be replaced on a group basis at such times as may be specified
by the Engineer.”

Delete the fourth sentence of the first paragraph of Article 701.17(c)(2) of the Standard
Specifications.

Revise the first paragraph of Article 603.07 of the Standard Specifications to read:
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“603.07 Protection Under Traffic. After the casting has been adjusted and Class Sl
concrete has been placed, the work shall be protected by a barricade for at least 72 hours.”

80392
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PAYMENTS TO SUBCONTRACTORS (BDE)
Effective: November 2, 2017

Add the following to the end of the fourth paragraph of Article 109.11 of the Standard
Specifications:

“If reasonable cause is asserted, written notice shall be provided to the applicable
subcontractor and/or material supplier and the Engineer within five days of the Contractor
receiving payment. The written notice shall identify the contract number, the subcontract or
material purchase agreement, a detailed reason for refusal, the value of payment being
withheld, and the specific remedial actions required of the subcontractor and/or material supplier
so that payment can be made.”

80390
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